ADDENDUM No. 1

DATE: October 23, 2026

REQUEST FOR QUOTES (RFQ #2026-01): Construction of Timber Storage Structure

The Village of New Denver will be responsible for all excavation work required for the project, including excavation associated with the structural footings.

Respondents should **exclude all excavation costs** from their quotations. The successful contractor will coordinate with Village of New Denver Public Works staff, who will complete the required excavation under the contractor's direction and in coordination with the contractor's construction requirements and schedule.

All other requirements of the RFQ remain unchanged.

END OF ADDENDUM NO. 1